GENERAL NOTES

1. ALL DISTANCES MAY BE ADJUSTED SLIGHTLY TO FIT
FIELD CONDITIONS.

2.FURNISH, ERECT, PLACE AND MAINTAIN TRAFFIC
CONTROL SIGNS AND DEVICES AND MAINTAIN TRAFFIC
DURING HOURS OF CONSTRUCTION AND AT ALL OTHER
TIMES IN ACCORDANCE WITH THE METHODS INDICATED
ON THESE DRAWINGS AND:

a)THE SPECIAL PROVISIONS OF THE CONTRACT.

b)PENNDOT PUBLICATION 213, WORK ZONE TRAFFIC
CONTROL DEVICES.

c) PA. CODE, TITLE 67, CHAPTER 212, OFFICIAL
TRAFFIC CONTROL DEVICES.

d)PENNDOT PUBLICATION NO. 35 APPROVED
CONSTRUCTION MATERIALS (BULLETIN 15).

e) PENNDOT PUBLICATION NO. 408 SPECIFICATIONS,
LATEST EDITION.

3. IMMEDIATELY UPON COMPLETION OF THE WORK REMOVE
THE DEVICES.

4. ALL TRAFFIC CONTROL DEVICES MUST BE IN PLACE AND
INSPECTED BY THE ENGINEER BEFORE WORK BEGINS.

S.ALL SIGNS NOT IN USE MUST BE EITHER COVERED OR
REMOVED FROM SIGHT.

6.THIS TRAFFIC CONTROL PLAN DOES NOT RELIEVE THE
CONTRACTOR OF HIS RESPONSIBLITY AS SPECIFIED
IN SECTION 901.3 OF PUBLICATION 408.

7.DURING HOURS OF DARKNESS, ALL SIGNS SHALL BE
REFLECTORIZED OR ILLUMINATED.

8.MODIFY EXISTING TRAFFIC CONTROL DEVICES AS REQUIRED
FOR THE DURATION OF THE WORK.

9. ANY CONFLICTING SIGNS OR CHANNELING DEVICES MUST BE

COVERED OR REMOVED WHEN NOT IN USE.

10.NOTIFY ALL GOVERNMENTAL, POLICE, FIRE AND
EMERGENCY SERVICES WITHIN THE IMMEDIATE AREA.
NOTICE MUST BE GIVEN AT LEAST TWO WEEKS PRIOR
TO START OF WORK. NOTIFY PENNDOT PRESS OFFICE 2

WEEKS PRIOR TO START OF DETOUR AT
610—205-6700

11.ACCESS TO SIDE ROADS AND DRIVEWAYS MUST BE
MAINTAINED AT ALL TIMES.

12.UNLESS OTHERWISE SPECIFIED, ALL TRAFFIC CONTROL
DEVICES FOR THE DETOUR SHALL BE FURNISHED,
ERECTED, MODIFIED, MAINTAINED AND SUBSEQUENTLY
REMOVED BY THE CONTRACTOR OR BY THE PERMITTEE.

13.ALL DETOURS INVOLVING STATE—DESIGNATED HIGHWAYS
SHALL HAVE THE PRIOR APPROVAL OF THE DEPARTMENT,

AND ALL DETOURS INVOLVING LOCAL HIGHWAYS SHALL HAVE

THE PRIOR APPROVAL OF THE APPROPRIATE LOCAL
AUTHORITIES.

14. ALL FLAGGERS MUST BE CERTIFIED AND IN COMMUNICATION WITH

EACH OTHER.

15.EACH FLAGGER SHOULD BE CLEARLY VISIBLE TO THE TRAFFIC

WHICH IS BEING CONTROLLED.
16.NO OPEN TRENCHES WILL BE PERMITTED AT NIGHT.

17. ADEQUATE REFLECTIVE BARRICADES FOR EQUIPMENT LEFT
ON THE ROADWAY TO BE PROVIDED.

18. ABSOLUTELY NO SIDEROADS ARE TO BE BLOCKED AND NO
EMERGENCY SERVICES DENIED ACCESS.

19.CONTRACTOR IS TO HAVE STEEL PLATES AVAILABLE FOR

IMMEDIATE USE, TO COVER OPEN TRENCHES DURING WORK
HOURS, IN ORDER THAT EMERGENCY VEHICLES CAN CROSS

THE TRENCH.
20.FIRE, POLICE, AND HOMEOWNERS WITHIN THE WORK AREA

SHALL BE NOTIFIED OF THE DETOUR PRIOR TO CONSTRUCTION.

21.WHEN THE DETOUR IS NOT IN EFFECT, ALL DETOUR SIGNS
MUST BE COVERED OR REMOVED.
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ALL DIMENSIONS MUST BE VERIFIED BY CONTRACTOR

AND OWNER MUST BE NOTIFIED OF ANY
DISCREPANCIES BEFORE PROCEEDING WITH THE WORK
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ALL DOCUMENTS PREPARED BY PENNONI ASSOCIATES
ARE INSTRUMENTS OF SERVICE IN RESPECT OF THE
PROJECT. THEY ARE NOT INTENDED OR REPRESENTED
TO BE SUITABLE FOR REUSE BY OWNER OR OTHERS
ON THE EXTENSIONS OF THE PROJECT OR ON ANY
OTHER PROJECT. ANY REUSE WITHOUT WRITTEN
VERIFICATION OR ADAPTATION BY PENNONI ASSOCIATES
FOR THE SPECIFIC PURPOSE INTENDED WILL BE AT
OWNERS SOLE RISK AND WITHOUT LIABILITY OR LEGAL
EXPOSURE TO PENNONI ASSOCIATE; AND OWNER SHALL
INDEMNIFY AND HOLD HARMLESS PENNONI ASSOCIATES

FROM ALL CLAIMS, DAMAGES, LOSSES AND EXPENSES
ARISING OUT OF OR RESULTING THEREFROM.
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